ADDENDUM ES

Date:  October 15, 2012 Project: BSDC Steam and Water Upgrades

To: Mark Craft Project No.: 13027-178
State of Nebraska )
AS/State Building Division Addendum No.: 1
521 S. 14th Street CC:
P.O. Box 98940
Lincoln, NE 68509-8940

GENERAL:

The State will be responsible for asbestos testing and removal; it will be the contractor’s responsibility to mark
the piping and equipment to be removed prior to testing and abatement.

Attendees at the pre-bid meeting were
Kyle Wilkinson - AES

Mark Craft — State of Nebraska

Jim Stofer — State of Nebraska

Joel Vidlak — Dickey & Burham Inc.
Jeff Cooper — Midlands Mechanical

Please call Rick Vogel at 402-239-4678 or email at Rick.Vogel@nebraska.gov to arrange a site visit.

Prior Approvals — If not specifically called out as NO EQUAL under the specified product
the following substitutes acceptable as long as they meet specification, this is not a

formal approval, products pending upon approvals /shop drawing review.

GEA PHE Plate and Frame Heat Exchangers

The following items were submitted for prior approval but have NOT been approved

| CHANGES TO PROJECT MANUAL:

1. Section 00 11 16
A. Notice to bidders

The bid date shall be moved to October 29, 2013 at 2:00 PM at the Executive Building, 521 South 14th
Street, Suite 400, Lincoln, Nebraska

Advanced Engineering Systems, Inc. 4630 Antelope Creek Rd #200 Lincoln, NE 68506 phone (402) 488-0075 fax (402) 488-0272
620 N. 129th Street Omaha, NE 68154 phone (402) 504-3885 fax (402) 504-4598
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ADDENDUM ES

| CHANGES TO PROJECT DRAWINGS:

All work shall be in accordance with the terms, stipulations, and conditions of the original contract.

MECHANICAL

1. Sheet 12M1.0
A. Second Floor Mechanical Room Partial

1) The 4” stream relief piping for startup purposes is to be extended out the north wall adjacent to the
flue. The piping shall be terminated horizontally with a gravity swing cap. Concrete pavers on the roof
will not be needed. During any start up and testing that the relief line is open, a 25’ radius shall be
blocked off on grade below to keep people away from the discharging steam.

2) Contractor to verify gas pressure to boiler before start-up.

3) Contractor to provide gas pressure gauge in gas inlet piping to boiler.

2. Sheet 15M1.0 and 15M1.1
A. Bldg 15 Basement Mechanical Room 028 Mechanical piping plan
1) Add a full size strainer in the condenser water piping going to the heat exchanger from the chiller.
Strainer shall be line size with a 40 mesh strainer, with a pressure gauge across with needle valves

and PT ports on each side. Refer to attached plan on sheet ADD01.15M10-2 and plan on sheet
ADDO01.1510-1.

2) Remove existing pneumatic valve BV-1 and replace with section of pipe. Install new 3-way
modulation valve, BV-1 and BV-2 shall be combined to a single 3-way mixing valve with a single
actuator. Sequence shall remain the same. Refer to attached sheet ADD01.15M10-1.

3. Sheet M3.0
A. Piping Material and Insulation Schedule

1) Grooved coupling piping will be an acceptable alternate to welded piping for condenser water piping
and hot water piping

By: Date:
Kyle Wilkinson 10-15-2013

Advanced Engineering Systems, Inc. 4630 Antelope Creek Rd #200 Lincoln, NE 68506 phone (402) 488-0075 fax (402) 488-0272
620 N. 129th Street Omaha, NE 68154 phone (402) 504-3885 fax (402) 504-4598
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NEEDLE VALVE
(TYPICAL)

PRESSURE TEST
PORT (TYPICAL)

STRAINER
CHAINED CAP

p[1 |STRAINER DETAIL

15M1.0 | scALE: NONE
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